



FRICK, FRICK & JETTÉ
ARCHITECTS, INCORPORATED

September 8, 2021

Mr. Jesse M. Najera
Superintendent
Silver Valley Unified School District
P.O. Box 847
35320 Daggett-Yermo Road
Yermo, CA 92398

Re: Yermo Middle School Expansion & Upgrades

Dear Mr. Najera:

Thank you for the opportunity to submit our proposal for the referenced project. Proposal consists of identifying the scope of work, preliminary layouts, potential issues such as water, sewer, soil type, road easements, etc., probable construction/project costs, and possible timelines.

Proposed services include the following ---

Preliminary Study / Layouts:

- Coordination with governing agency requirements.
- Verify existing visual site and building layouts.
- Preliminary site plan, floor plans, and related upgrades.
- Probable project cost breakdown.
- Possible timelines for each phase (design, approvals, bidding and construction).

Final Plans – Construction Documents:

- Site designs for new area of development, accessible parking / path of travel, fencing, fire access, and related site upgrades.
- Building designs and detailing for improvements.
- Coordination of consulting engineers if required.
- Processing through governmental agencies if required.
- Assistance with competitive bid process.
- Field administration / project management.

